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1.0 PROJECT DESCRIPTION

A.

2.0 GE

A.

B.

PROJECT SYNOPSIS

The project is described as Resurfacing of Basketball Court at the U. S. Consulate General, Erbil,
Iraq. The Contractor should furnish all necessary materials, labor, transportation, equipment,
investigation and supervision, etc. Work will performed under a fixed-price contract.

BACKGROUND

At present the basketball court does not meet U. S. fire, life safety, or security standards. The court
must be resurfaced to address safety concerns.

SOLUTION

Improve life safety conditions by resurfacing the basketball court with proper materials and
coatings.

NERAL CONDITIONS

Fixed-Price Proposal. The Contractor shall provide one fixed-priced Proposal for the complete
Project that includes every aspect of the Work.

Specifications. The Work shall be governed by the U. S. Consulate General, Erbil, Iragq.
International Codes to include the National Fire Prevention Association (NFPA), International
Building Code, International Mechanical Code, International Plumbing Code, and the National
Electric Code (NEC). Should there be a discrepancy between the U. S. Consulate General
Specifications and the applicable Building Code, the more stringent of the two shall govern.

The Contractor is responsible for compliance with all Building Codes; Work not in compliance
with the Codes shall be deemed to be unacceptable.

Execution. The Work shall be executed in a diligent and workmanlike manner in accordance with
the negotiated fixed-price, this Scope of Work, the Project Schedule, International Building Codes,
and the laws of the City of Erbil where applicable.

Work Hours. Unless otherwise agreed with the COR, the Work shall be executed during normal
Consulate work hours. Night, weekend or holiday work shall not be permitted except as arranged
in advance with the COR. U. S. Consulate General holiday schedule is available from the COR.

Safety. The Contractor shall be responsible for conducting the work in a manner that ensures the
safety of residents, employees and visitors to the compound, and the Contractor’s employees.
Regular safety meetings shall be held among on-site contractor personnel, and safety concerns
shall immediately be brought to the attention of the Post Safety and Health Officer (POSHO) and
the Contracting Officers Representative (COR).

Workforce. The contractor shall provide all supervision, skilled and unskilled labor needed to
perform the work. The contractor shall comply with the U. S. Consulate General security policy by
providing approved escorts. Contractor provided escorts shall be in quantity sufficient to comply
with RSO escort ratios for number of workers on the project. The contractor shall prepare
requests for the RSO for vetting of employees to get escort badges. The Contractor or government
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may request for workers to be badged for unescorted U. S. Consulate General access by going
through the RSO vetting process. Fully completed vetting forms shall be submitted no later than
14 calendar days from the date of the award. Badges will be returned to the COR upon completion
of the project.

G. Subcontractors. Contractor shall be responsible for the conduct and workmanship of
Subcontractors engaged in the Project, and for Subcontractors compliance with the terms of this
Statement of Work. The Contractor is responsible for the behavior and workmanship of
Subcontractors while on Consulate property.

H. Modification to Contract. The Contractor shall not incur any costs beyond those described in
this SOW unless directed otherwise in writing by the Contracting Officer. Any work performed by
the Contractor beyond this SOW without written direction from the Contracting Officer will be at
the Contractor’s own risk and at no cost to the Consulate.

I. Stop Work. Atany time during the Project, the Contracting Officer reserves the right to Stop Work
for protection of employees or visitors, security, or any other reason at his/her discretion.

J. Submittals. The contractor is responsible to submit shop drawings prior to fabrication and
release of any materials for the Facility Manager and COR Review and approval. The review,
however, does not relieve the contractor of responsibility to engineer the work to provide a
complete working system.

K. Excavation and Utilities. The contractor is responsible to locate all existing utility lines prior to
any excavation. Prior to disconnecting any existing utility services, the contractor is responsible
to provide 48-hour advance notice to the COR so an outage can be mutually scheduled.

L. Close-out. Prior to final acceptance, the contractor is to submit to the COR marked up drawings
(As-Built) reflecting the work as constructed. The drawings shall be digitally submitted on a CD-
ROM in both AutoCAD and PDF format and provide one hard copy size A3.

M. Housekeeping. The contractor is responsible to clean up daily before departing the Consulate
Compound. At the completion of the work, the Contractor shall clean any impacted areas to a
condition equal to original condition. Contractor tools and equipment will be secured when not in
use.
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3.0 BID FORM

Repair and replace (make ready) of S-49 at U. S. Consulate General Erbil, Iraq

No | Description Unit | Qty Unlt"l;rlce Total Price ID
1 | Administration
A | Mobilization / Demobilization LS
B Submittals - product data and shop LS 0
drawings 0
Administration Sub-Total
2 | Construction Work 0
A | Architectural LS
B | Mechanical-Plumbing LS
C | Electrical LS
E | Close-out LS
0
Construction Sub-Total
3 | DBA Insurance 0
Contractor shall cover each of its
workers at the site with DBA Workers’
Compensation coverage, and require
A | its subcontractors to do the same. LS
Contractor must furnish certificate
evidencing this coverage to the COR
prior to starting work.
DBA Insurance Sub-Total
Items 1 thru 3 Sub-Total
Gand A
Sub-Total
Profit
4 |BasicBid Contract
Cost
. Contract
A | Bid Cost

NOTE: LIST ANY ASSUMPTIONS IN COST ESTIMATE IN WRITING FOR CONSIDERATION
UNDER THE BID PROPOSAL REVIEW. ALL REQUESTS FOR INFORMATION MUST BE
PROVIDED IN WRITING AND SUBMITTED TO ERBIL GSO CONTRACTING OFFICER PRIOR TO
PROPOSAL DEADLINE DATE AS STATED IN THE ADVERTISED ANNOUNCEMENT.
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4.0 SCOPE OF WORK
Resurface basketball court. The contractor shall provide all materials, tools and equipment, labor,
transportation and supervision and ensure the work is completed safely and properly.

A. General Requirements
1. Within 14 days of award fully completed vetting forms shall be submitted to the COR.

2. Within 3 days of Notice to Proceed (NTP), the contractor shall provide the COR a project
schedule showing start to completion dates including significant milestones.

3. Within 3 days of NTP, the Contractor shall provide the COR with details of the proposed
installation utilizing written description or sketches or both.

4. The contractor is responsible to properly remove and dispose of all debris related to their work,
including, but not limited to electrical, mechanical, sanitary accessories, soils, rock excavation,
packing materials, scrap steel, uninstalled materials and/or environmental waste.

5. The contractor is responsible to properly layout and prepare for the work based on locations
provided by the COR, or Facility Manager, if the COR is unavailable.

6. When pursuing the work, the contractor is to take extra care not to damage existing structures.
Contractor is responsible to repair any damage caused as the result of their work at no cost to the
U.S. Government.

7. When pursuing the work, the contractor is to implement safety measures to protect from
damaging existing structures not designated as part of scope of work. The limits of construction
will be clearly identified and marked to deter unauthorized personnel access.

8. All work shall be according to attached drawings and specifications, Codes (listed below), OBO
program office, OPS/SHEM requirements. If there is a conflict between codes, drawings or
specifications the more stringent will apply.

9. Storage of “Useful” and uninstalled materials will be in a location as directed by the COR.

10. Contractor is responsible to field verify measurements.

11. Contractor will provide samples, catalog cut sheets, and paint colors etc. of all products prior
to installation or use for COR approval.

12. At completion of work, the Contractor shall clean any impacted areas to a condition equal to
original condition.

13. Contractor will warranty all construction work for a minimum of one (1) year and provide
manufacturer warranties and equipment manuals for all equipment installed to the COR.

14. All construction work will be in conformance with the following Codes:
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a. International Building Code, 2009 Edition plus the 2011 OBO International Code
Supplement.
b. International Plumbing Code, 2009 Edition plus the 2011 OBO International Code
Supplement.
c. International Mechanical Code, 2009 Edition plus the 2011 OBO International Code
Supplement.
d. International Fire Code, 2009 Edition plus the 2011 OBO International Code Supplement.
e. National Electric Code, 2011 Edition plus the 2011 OBO International Code Supplement.
f. International Residential Code 2009 Edition plus the 2011 OBO International Code
Supplement.
g. National Fire Protection Association (NFPA)
h. ICC/ANSI A117.1-98 Accessible and Usable Buildings and Facilities
i. NECA 90 Recommended Practice for Commissioning Building Electrical Systems (ANSI)
j- NECA 1-2010 Standard Practice of Good Workmanship in Electrical Construction (ANSI)
k. IEEE C2-2012 National Electrical Safety Code (NESC)
. EM 385-1-1 U.S. Army Corp of Engineers Safety and Health Requirements
m. ASTM A36, A307, A490, C150, C33, C260 American Society for Testing and Materials.
n. ACI American Concrete Institute.
0. AASHTO M 147 American Association of State Highway and Transportation Officials.
p. AISC American Institute of Steel Construction.
g. Occupational, Safety and Health Act (OSHA)
r. ASTM F 2772-11 Standard Specification for Athletic Performance Properties of Sports
Floor Systems
s. MDOT standard specifications for Construction and Special Provisions for Marshall HMA
Mixture 12SP-501F-01.
t. Department of Transportation Standard Specification for Highway Construction (current
edition)
u. AASHTO American Association of State Highway and Transportation Officials, current
edition

B. Work Requirements:
Contractor shall provide complete design and construction services, to include all coordination,
supervision, and management necessary to meet the requirements of this contract.

The Main Work items are:

1.
2.
3.

Prepare concrete surface.
Apply asphalt layer.
Apply resin filler, top coating and line marking paint.

The Main Work items are:

No. Item Description Unit | Qty
1 Demolition Work - -
2 Asphalt Work - -
3 Painting Work - -
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1. Demolition Work

No.

Item Description

Unit

Qty

1.1

Demolition and Site Preparation Work

1.1.a

Basketball Court: Demolish and prepare site for new work:
1. Grind existing concrete surface to prepare it for asphalt layer.
2. Remove all debris from site.

LS

2. Asphalt Work

No.

Item Description

Unit

Qty

2.1

Asphalt Work: All procedures and materials under this section, where
not specifically stated, shall be in accordance with standards and
recommendations of the AASHTO American Association of State
Highway and Transportation Officials, current edition , IBC, OBO
program office and OPS/SHEM requirements.

Aggregate Size: Basketball Court Surface shall be a hot plant mix having
a maximum aggregate size of 3/8 inch, a minimum aggregate size of %4
inch and meeting the following graduation requirements:
Screen % Passing
e 1100
3/890-100
#4 55-85
#8 32-67
#50 7-23
#200 2-10

Aggregate type: Crushed stone, gravel, shale, limestone, etc. Foreign
materials, i.e. pyrite, clay ferrous compounds, dirt and organic material
are not acceptable. Voids content: Minimums as specified by the
Department of Transportation, but in no case shall void content exceed
7.0%.

Liquid Asphalt Bitumen: Minimum 5.5% by weight.

Note

2.2

Prepare Pavement Sub-grad :

e After grinding concrete down to remove top surface acid etch
surface with either muriatic acid or phosphoric acid. This will
neutralize the alkalotic properties of the concrete and allow the
acrylic paint to more readily stick.

e New pavements must be properly cured and pass the “no water
break” test before application of acrylic coatings. Cast one or two
gallons of clean water from a suitable clean container (such asa 5
gallon pail) out on the surface. The water should sheet out and wet
the surface uniformly without ribboning, crawling, or showing oil
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rings. (Comparable to water on very clean glass vs. dirty or greasy
glass.) If the clean water does not wet the surface uniformly, the
asphalt is not ready for coating and should age longer.

e New pavements will have a pitch of 0.83%-1%, and be flat on a
plane, side to side or end to end.

e No recycled material or products are allowed. All materials must be
virgin product.

2.3

Asphalt works:

Remove any deleterious materials before proceeding with placement of
base course. The asphalt material is the finished product. Because of
this, the asphalt needs to be placed with the utmost care and
professionalism. The asphalt base provides a firm and smooth playing
surface for basketball players. It is very important that this material be
placed at a very consistent depth in its installation and that the material
does not cool down prior to its placement.

Installation Specifications.

A. The surface of the asphalt material should be level within 1/16” with use
of a 10’ straight edge.

B. The asphalt material should be laid in 12" (300mm) wide strips.

e The asphalt seams must run in the same direction as the pitch.

e The asphalt may be placed in one or two lifts.

e A total asphalt thickness of 90mm will be placed with two lifts of 50mm
and 40mm. The first layer should be watered, to help locate and repair any
standing water that may exist prior to the second layer installation.

C. Upon installation of the asphalt roll the asphalt with a minimum 8 ton
roller and no roller ridges should be seen upon completion.

PRIME COAT
1. Application

a. Apply 0.25 - 0.28 gallon / square yard to the completed and
accepted base course after receiving approval from the COR.
b. The prime shall only be applied when the base course is only
slightly damp, and when temperature of the air in the shade is 55
degrees F or above.
c. In places where the distributor bars cannot reach, it will be
necessary to apply the prime coat with a hand sprayer attached to
the distributor by a hose.
d. Protect adjacent existing surfaces from overspray during the
application of prime coat. Promptly remove any overspray without
damaging underlying surface.
e. Curing: After applying the prime coat, it must cure for a minimum
of 48-72 hours before asphalt is placed, with no rain in the forecast.

ASPHALTIC CONCRETE:
1. Mixing & Transportation of Bituminous Mixture:
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a. Plant mix bituminous mixture to comply with specified
requirements.

b. Transport bituminous mixture in trucks having clean, tight beds
that have been minimally coated with a concentrated solution of
hydrated lime and water to prevent adhesion. Each load shall be
covered to protect from weather and prevent loss of heat.

c. Mixture shall be deliver to the spreader at a temperature between
250 degrees F and 325 degrees F. Mixture shall not be placed once
the temperature of the mix falls below 250 degrees F.

d. Loads that are below minimum temperature, that have crust of
cold, unworkable material, or that have been wet excessively by rain
will be rejected.

e. Hauling over freshly laid material will not be permitted.

2. Machine Spreading

a. Clean underlying course of foreign or objectionable matter with
blowers or brooms prior to placing asphaltic concrete.

b. Temperature range of the mixture at time of spreading shall be
between 275 degrees F and 300 degrees F, depending on ambient
temperature.

c. Place mixture in consecutive adjacent strips not less than 10’ wide
unless otherwise approved.

d. Place mixture in small or inaccessible areas by hand.

e. Place each course to the required grade, cross section and
compacted thickness.

f. In areas where asphalt does not abut a fixed curb, pave beyond the
required dimension no less than 6” such that the asphalt will be full
thickness at final dimension when saw-cut.

3. Compaction

a. Begin rolling as soon as placement of mixture will bear rollers
without excessive displacement.

b. Accomplish initial rolling immediately following rolling of joints
and outside edges.

Check surface after initial rolling and repair displaced areas by
loosening and filling, if required, with hot material.

c. Follow initial rolling as soon as possible and while mixture is still
hot. Continue second rolling until mixture has been thoroughly
compacted.

d. Perform finish rolling while mixture is still warm enough for
removal of roller marks. Continue rolling until roller marks are
eliminated and course has attained maximum density.

e. Compact mixture with hot hand tampers or vibrating plate
compactors in areas inaccessible to rollers.

f. Remove and replace paving areas mixed with foreign materials
and defective areas. Cut out such areas and fill with fresh, hot
asphaltic concrete. Compact by rolling to maximum surface density
and smoothness while maintaining required line and grade.
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g. After final rolling, do not permit traffic on pavement until it has
cooled and hardened.

4. Tolerances
a. Finished grade of asphaltic concrete shall be within 0.03 feet of
indicated finish grade.
b. Finished surface shall not vary more than 1/8-inch when tested
with a 10-foot straightedge.
c. Finished thickness shall not vary more than %-inch from the
required thickness at any point and average thickness of depth
measurements shall be at least the thickness indicated.
d. Finished surface shall be uniform in appearance and texture over
the entire surfacing, including joints. The entire surface shall be free
of evidence of segregation, honeycombs, and back scattering.
e. Areas not meeting the above requirements will be rejected until
corrected by the Contractor.

3. Painting Work

No.

Item Description

Unit

Qty

3.1

Painting Work

New pavements shall be allowed to cure and pass the “no water break”
test before application of coatings. All surfaces specified to be painted
shall be clean, dry and free of all dirt, grit, grease, mold, mildew, foreign
substances and all loose, peeling, blistering, chalking or scaling paint.
Color will be specified by the COR. Paint shall be supplied to site in sealed
container. Paint must meet IBC standards, be low VOC and be approved
for use, by the COR, prior to application. Site mixing shall not be
permitted. The Contractor rates shall include for supply of all materials,
workmanship, samples, primers, surface preparation, protection of
painted surfaces, repair of all damaged surfaces at the contractor’s
expense, and all other requirements.

e Surface of asphalt must have had a minimum of fourteen days to
cure, to be free of light oils and must present a water break-free
surface prior to coating/paint application.

e Prior to application of color finish system, the courts will be
flooded with water and allowed to drain for one (1) hour. Then, if
remaining water covers a five-cent piece, that area must be
patched and leveled in accordance with recommendations by the
manufacturer of the color finish system specified.

e Acrylic coating system will be Sportmaster Neutral Skatemaster,
Colorplus Neutral Concentrate, Acrylic Resurfacer with or without
sand, Acrylic Patch Binder, Acrylic Crack Patch, Stripe Rite,
Sportwax Clear Coat, or equivalent.

Note
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Do not apply asphalt court surface color coating system when air
or surface temperatures are below 50 degrees F during
application or within 24 hours after application.

Do not apply asphalt court surface color coating system when rain
is expected during application or within 24 hours after
application.

No spraying will be allowed.

Protect adjacent surfaces and landscaping from contact with asphalt
court surface color coating system.

Allow a minimum of 24 hours curing time before opening court
for play.

Apply line markings primer, after masking tape has been laid, to
seal voids between masking tape and court surface to prevent
bleed-under when line paint is applied.

All coatings materials shall be provided by the same manufacturer
as a color coating system.

Coating materials shall be pure acrylic, containing no asphaltic or
tar emulsions, nor vinyl, alkyd or non-acrylic resins.

All lines are to be two (2) inches thick.

Sand: Washed, dry silica sand free of dust, trash, clay, organic
materials or other contaminants. Gradation: To have an
American Foundry Society grain fineness number that is no less
than seventy (70) and no greater than one hundred (100) when
tested in accordance with ASTM C 136 for color coat and not less
than fifty (50) or greater than one hundred (100) for Acrylic
Resurfacer.

3.2

Prior to application of color finish system, the courts will be
flooded with water and allowed to drain for one (1) hour. Then, if
remaining water covers a five-cent piece, and is deeper than 1/16
inch, that area must be patched and leveled in accordance with
recommendations by the manufacturer of the color finish system
specified. Repeat as needed until surface is level.

Remove existing joint filler material from cracks or joints.

Repair cracks, depressions, and surface defects in accordance with
manufacturer’s instructions before application of filler course and
color coating. Patches must be thoroughly cured at least 24 hours. If
shrinkage cracks occur during the curing process apply another coat of
patch mix.

Cracks less than one-quarter (1/4) inch in width shall be filled with
acrylic crack sealant.

Cracks greater than one-quarter (1/4) inch in width shall be filled with
an acrylic patch binder or crack patch.

Repairs must be flush and smooth with adjoining surfaces.

Clean court surface of all dust, dirt, debris and all loose materials
prior to applying coatings.

Apply a minimum of two (2) coatings of acrylic resurfacer with
sand. Scrape all rough spots and ridges before applying next coat.

LS
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Follow manufacturer’s instructions on yield calculations and
drying times between applications. Apply resurfacer with a soft
squeegee to fill in the porous aggregate of asphalt and provide a
uniform sand paper finish ideal for color coating applications.

o Apply the first coat perpendicular to the court and the second coat
parallel to the court on the playing surface.

e Apply two (2) coats of acrylic color with sand per manufacturer’s
specifications. Apply extra coat on the keys.

e Apply new line paint, as identified in Attachment - Basketball Court
Line Painting.

5.0 CLOSEOUT

Prior to final acceptance, the contractor is to submit to the COR marked up drawings (As-Built)
reflecting the work as constructed. The drawings shall be digitally submitted on a CD-ROM in both
AutoCAD and PDF format and provide one hard copy size A3.

6.0SAFETY (FAR 52.236-13 Accident Prevention)

A. The Contractor shall provide and maintain work environments and procedures which will:
(a) Safeguard the public and Government personnel, property, materials, supplies, and equipment
exposed to Contractor operations and activities.
(b) Avoid interruptions of Government operations and delays in project completion dates.
(c) Control costs in the performance of this contract.

B. For these purposes on contracts for construction or dismantling, demolition, or removal of
improvements, the Contractor shall:
(a) Provide appropriate safety barricades, signs, and signal lights.
(b) Comply with the standards issued by the Secretary of Labor at 29 CFR part 1926 and 29 CFR
part 1910.
(c) Ensure that any additional measures the Contracting Officer determines to be reasonably
necessary for the purposes are taken.

C. Contractor shall comply with all pertinent provisions of the latest version of U. S. Army Corps of
Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the
solicitation

D. Whenever the Contracting Officer becomes aware of any noncompliance with these requirements
or any condition which poses a serious or imminent danger to the health or safety of the public or
Government personnel, the Contracting Officer shall notify the Contractor orally, with written
confirmation, and request immediate initiation of corrective action. This notice, when delivered to
the Contractor or the Contractor's representative at the work site, shall be deemed sufficient
notice of the noncompliance and that corrective action is required. After receiving the notice, the
Contractor shall immediately take corrective action. If the Contractor fails or refuses to promptly
take corrective action, the Contracting Officer may issue an order stopping all or part of the work
until satisfactory corrective action has been taken. The Contractor shall not be entitled to any
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equitable adjustment of the contract price or extension of the performance schedule on any stop
work order issued under this clause.

7.0 PROJECT SCHEDULE

A. Approximate dates of pre-award activities

Pre-Bid Site Survey o/a
Bids Due o/a
Contract Award o/a
Notice to Precede (NTP) o/a

B. Construction Milestones, from Notice to Proceed

Notice to Proceed (NTP) 2 days from NTP
Project Schedule

Project Design Notes / Sketches
FAC Review

Procurement, Shipping
Fabrication

Construction Completion
Project Acceptance

B BANRFRNRRFE

U1 Ul

C. Deliverables

Completed Vetting Packages 14 days from Award
Construction Schedule 2 days from NTP
Project Design Notes / Sketches 2

Submittals for Major Equipment 2

Manufacturer’s Literature 45

As-Built, Warranties 45

D. Commencement, Prosecution, and Completion of Work

The Contractor shall be required to (a) commence work under this contract within one (2) calendar
days after the date the Contractor receives the Notice to Proceed, (b) prosecute the work diligently,
and (c) complete the entire work ready for use “Completion Date Including punch list” not later than
(80) calendar days after NTP. The time stated for completion shall include final cleanup of the
premises.

8.0 RESPONSIBILITIES AND PROJECT MANAGEMENT

A. COR. A Contracting Officers Representative (COR) will be assigned to ensure quality assurance
goals are met. The Contractor shall provide the COR access to the site at all times.
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B. Point of Contact. The COR shall be the main point of contact for this Project. The Contractor shall
report to the COR on (a) status of the Project, (b) changes in Schedule, (c) accidents and safety
issues, (d) disruptions to utility services; and all other important information pertaining to the
Project.

C. English Speaking Representative. The Contractor shall provide an English-speaking
representative on-site during all working hours with the authority to make all decisions on behalf
of the Contractor and subcontractors.

D. Management Personnel. The Contractor shall staff the site, full-time, with a competent senior
manager who shall perform project management. Remote project management is not an option.
This individual shall keep a detailed written history of the project and shall update the
Government daily.

E. Site Security. The Contractor is responsible for on-site security as necessary to ensure no
unauthorized access to their work sites. The Contractor is 100% responsible for securing their
working materials and equipment. Any damage to facilities or infrastructure, which happens due
to a lack of security, will be the responsibility of the Contractor to correct.

F. Contractor’s Temporary Work Center. The Contractor will be permitted to use a designated
area within the contract limits for operation of his construction equipment and office if warranted.
If directed by the Contracting Officer, the Contractor shall not receive additional compensation to
relocate his operations. The Contractor is responsible for obtaining any required additional
mobilization area above that designated. On completion of the contract, all facilities shall be
removed from the mobilization area within 5 days of final acceptance by the Contractor and shall
be disposed of in accordance with applicable host government laws and regulations. The site shall
be cleared of construction debris and other materials and the area restored to its final grade. The
Contractor is responsible for maintaining this area in a clear orderly manner.

G. Health and Safety. The Contractor shall be solely responsible for risk assessments, managing
health, and safety issues associated with this project. The Contractor must provide cold water to
all workers at the job sites. Based on hazard assessments, Contractors shall provide or afford each
affected employee personal protective equipment (PPE) that will protect the employee from
hazards. At a minimum PPE shall consist of eye protection, hard hats, and closed toe shoes. If the
workers arrive on-site with sandals or athletic shoes, the Contractor is expected to provide rubber
boots to them or send them home. All construction workers and management personnel must
wear hard hats at all times on the construction sites. Contractor provided rubber boots and rubber
gloves shall be worn when working around concrete placement. Other PPE such as gloves, dust
masks, air respirators (sewage work) are also recommended. These items must be provided at the
Contractor’s expense. Workers may use discretion if they feel unsafe in using the equipment in a
hostile environment. Any worker at an elevated location above 4 meters, with the exception of a
portable ladder, must be provided and utilize a safety harness.

H. Progress Payments. If the contract awarder expects to receive more than one (1) progress
payment, the contractor must submit a broken out cost proposal with a schedule of values in order
to properly calculate the percentage of contract completion.
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I. Vendor License, Registration and Experience: the vendor must be licensed and registered
to conduct business in the Kurdistan region, in accordance with all local laws and
requirements. Vendor shall submit copy of current registration documents with proposal. The
vendor shall be an ongoing business specializing in the supply and installation of furniture,
with minimum five years of regional experience. Proposal shall include documentation
demonstrating conformance with this requirement. The vendor shall have an established
local or regional presence, with a permanent location containing examples of the proposed
construction. Proposal shall include address, hours of operation, phone number, and email
address. Proposal shall include detailed descriptions. Proposal shall be in English language.
Failure to include these documents with the proposal will disqualify the vendor from
consideration for this work.
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Attachment - Basketball Court Line Painting
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